
All Work to be completed in a workmanlike manner according to standard practices. Any altercation or deviation from above specifications involving extra costs will be 
executed only upon written orders and will become an extra charged above the estimate. All agreements contingent upon strikes, accident, or delays beyond our control.
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 Titan Concrete & Utilities Inc
12244 Treeline Ave Ste 6

Fort Myers, FL  33913 US

+1 2399943126

Underground@titantcuinc.com

Estimate
ADDRESS
City of Marco Island
50 Bald Eagle Drive
Marco Island, FL  34145

ESTIMATE 24095
DATE 03/28/2024

DESCRIPTION QTY AMOUNT

827 Chestnut Ct

Remove & Replace Storm Drain 1 80,605.73

Material, Labor & Equipment Included

 TOTAL $80,605.73

Accepted By

Accepted Date


