

**Titan Concrete & Utilities Inc**

12244 Treeline Ave Ste 6
Fort Myers, FL 33913 US
+1 2399943126
Underground@titantcuinc.com

Estimate

ADDRESS
City of Marco Island
50 Bald Eagle Drive
Marco Island, FL 34145

ESTIMATE 24152
DATE 07/02/2024

DESCRIPTION	QTY	AMOUNT
575 S Heathwood Dr.		
Remove current pipe, Install new pipe 19x30 elliptical, Strip milling and paving two inch thickness of asphalt	1	96,300.00
Labor Material and Equipment Included		
TOTAL		\$96,300.00

Accepted By

Accepted Date

All Work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders and will become an extra charged above the estimate. All agreements contingent upon strikes, accident, or delays beyond our control.